



**FIJI ELECTRICITY AUTHORITY**

**TENDER No. MR 148/2016**

**Construction of Overhead Power Lines - Rural Electrification Projects (2 Schemes)**

Please kindly note that the site visit that was scheduled for **10.00am Thursday, 29th December, 2016** for the above scheme has now been re-scheduled to **10.00am Friday, 6<sup>th</sup> January, 2017**.

<b>Scheme#</b>	<b>Description</b>	<b>Site Visti Date</b>	<b>Time</b>	<b>Location</b>
RA10/13D	Supply to Tokaimalo Stage 2, Rakiraki [Phase 4 works	06/01/2017	10.00am	Barotu Junction, Kings Highway, Ra