



FIJI ELECTRICITY AUTHORITY

TENDER No. MR 148/2016

Construction of Overhead Power Lines - Rural Electrification Projects (2 Schemes)

Please kindly note that the site visit that was scheduled for **10.00am Thursday, 22nd December, 2016** for the above scheme has now been re-scheduled to **10.00am Thursday, 29th December, 2016**.

Scheme#	Description	Site Visti Date	Time	Location
RA10/13D	Supply to Tokaimalo Stage 2, Rakiraki [Phase 4 works	29/12/16	10.00am	Barotu Junction, Kings Highway, Ra