



### **EXTENSION OF CLOSING DATE**

Please be advised that the closing date for the following tenders has been extended to **04.00pm on Wednesday 09<sup>th</sup> May, 2018.**

**Site visit dates have been re-scheduled as follows:**

<b>Tender No.</b>	<b>Description</b>	<b>Site Visit Date</b>
MR 152/2018	<b>SCHEME # SR 02/16</b> - UPGRADING OF 6.6kV TO 11kV GRID ON NEW ONO STREET FEEDER, SAMABULA	<b>24/04/2018</b> <b>at 9am</b>
MR 153/2018	<b>SCHEME # SR 22/16</b> - UPGRADING OF SAMABULA RIVER FEEDER 11kV CABLE FROM KINOYA POWER STATION TO SAMABULA RIVER SUBSTATION	<b>23/04/2018</b> <b>at 9am</b>
MR 154/2018	<b>SCHEME# C99/17C</b> - POLE RELOCATION WORKS AND INSTALLATION OF UNDERGROUND CABLES AT BAU STREET, FLAGSTAFF, SUVA	<b>23/04/2018</b> <b>at 9am</b>
MR 155/2018	<b>SCHEME# SR 67/15</b> - 6.6kV to 11kV UNDERGROUND REINFORCEMENT WORKS - SUVA DISTRICT, LAKEBA STREET FEEDER	<b>24/04/2018</b> <b>at 9am</b>

Please contact our Supply Chain Department at the EFL Head Office in Suva on phone **3224360/9991587** for the tender clarifications or email – [Tenders@efl.com.fj](mailto:Tenders@efl.com.fj)

**For Tender Details and Specifications visit EFL's Website – [www.efl.com.fj](http://www.efl.com.fj)**